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Task Order Statement of Work

Maintain and Develop Comprehensive Integrated Databases and Provide Analytical Support for

Determining and Evaluating Classes of Facilities Subject to CERCLA 108(b) Financial Assurance
Requirements

BACKGROUND

Section 108(b) of CERCLA establishes regulatory authority with respect to financial
responsibility requirements to compel classes of facilities to establish and maintain evidence of
financial responsibility consistent with the degree and duration of risk associated with the
production, transportation, treatment, storage, and disposal of hazardous substances. On July 10,
2009, EPA identified hardrock mining facilities (i.e., extraction, beneficiation, and processing of
ores and nonmetallic minerals) as the initial classes of facilities that will be subject to financial
assurance requirements under CERCLA 108(b). Later, in the January 6, 2010 Federal Register
Notice, EPA also identified additional classes of facilities that produce, treat, transport, store or
dispose of hazardous substances the Agency intends to consider for these requirements. In early
2011, EPA is scheduled to propose financial assurance requirements for facilities in the hardrock
mining class.

PURPOSE AND OBJECTIVES

EPA needs to better understand the risk associated with wastes generated and the releases of
hazardous substances to the environment by facilities in the classes being considered for
regulation under CERCLA 108(b) and prioritize which segments of these classes warrant -
inclusion in EPA’s initial rulemaking to address the greatest risk. As part of the effort to identify
potential classes of facilities for financial assurance under CERCLA 108(b), this Task Order
addresses the need to continue developing and maintaining comprehensive databases that
integrate the data being developed within several different ORCR programs, by several
contractors.

SCOPE OF WORK

The Contractor shall possess in-depth knowledge of developing Access databases that
incorporate and relate data from numerous and varied sources, including information about NPL
sites, non-NPL releases, Superfund expenditures, universe of operating facilities, TRI releases,
RCRA Biennial report waste generation, GIS mapping, and risk data. Project staffing should
emphasize the rapid and accurate completion of the tasks in an efficient manner.

The work to be completed and the schedule of deliverables are included in the tasks and subtasks
detailed below.



TASK 1. PROVIDE SUPPORT IN DEVELOPING, REVISING, AND UPDATING
DATABASES FOR EVALUATING RELEASES, RISK, AND COSTS ASSOCIATED
WITH RELEASES OF CERCLA HAZARDOUS SUBSTANCES
(TASK 1 (PROGRAM SPECIFIC SUPPORT) OF CONTRACT-LEVEL SOW)

Subtask 1 — Revise/Update Existing Database for HRM Class

The contractor shall provide support to EPA in revising and updating, as needed, a
comprehensive Microsoft Access database that EPA uses for identifying and evaluating releases
of CERCLA hazardous substances and the generation of hazardous wastes by facilities in classes
being considered for coverage under CERCLA 108(b) financial assurance requirements. This
Access database had been developed under a previous Work Assignment. At a minimum, the
revisions and updates shall include:
¢ Incorporating the 2009 TRI dataset
¢ Incorporating the 2009 RCRA Biennial Report data
e Changes/additions to datasets (e.g., Mine Site Information, NPL sites, expenditures,
demographics) provided by other EPA offices and contractors working on the CERCLA
108(b) project.
e Changes that may be identified by EPA as a result of public comments, management
decisions, etc.

DELIVERABLES DUE DATES
As needed, revise/update existing Access Within five working days of receiving
database(s) for the Hardrock Mining Technical Directive (TD) from EPA TOCOR.
Facility Class

Subtask 2 — Develop Comprehensive Integrated Access Database for Additional Classes

Using the existing Microsoft Access database that was developed for the HRM class as a model,
the contractor shall provide support to EPA in developing a separate comprehensive Access
database that EPA will use for identifying and evaluating releases of CERCLA hazardous
substances and the generation of hazardous wastes by facilities in the Additional Classes being
considered for coverage under CERCLA 108(b) financial assurance requirements. These classes
are: Petroleum and Coal Products Manufacturing (NAICS 324) and Chemical Manufacturing
(NAICS Code 325).

As with the database for the HRM class, the contractor shall, at a minimum, include the
following data:

e CERCLA hazardous substances reported to the Toxics Release Inventory (TRI), showing
the chemical name and Chemical Abstracts Service Registry Number (CASRN) for each
hazardous substance.

e TRI data for facilities reporting CERCLA hazardous substances in TRI reporting years
2004 through 2009 — focusing on onsite releases of hazardous substances to the
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environment, including air emissions, surface water discharges, underground injection,
and land placement (landfills, surface impoundments, land treatment).
e Hazardous Waste Biennial Report (BR) data for reporting cycles 2005, 2007, and 2009

- for hazardous wastes generated/managed onsite (GM Form) or received from generators
(WR Form).

NAICS codes and NAICS code descriptions.
Data Needed for Mapping (e.g., lat-long coordinates)

o Federal Registry System data

e NPL Facility Information, expenditures, site contamination
e Facility Demographics

e Water Resources

®

[ J

When revising and updating the database, the contractor shall confer with the EPA TOCOR
regarding the overall framework of the Access database and in determining the appropriate data
fields to include in the database.

The contractor also shall, if needed, revise and update the database to address other data needs
that may be identified by EPA (as a result of public comments, management decisions, etc) to be
considered for coverage under CERCLA 108(b) financial assurance requirements.

DELIVERABLES DUE DATES

Develop draft comprehensive Access Within 10 working days of receiving TD

database(s) for Additional Classes from EPA TOCOR to proceed developing the
draft Access database(s) for Additional
Classes

Develop final comprehensive Access Within 10 working days of receiving EPA

database(s) for Additional Classes TOCOR approval of draft Access database(s)
for Additional Classes

TASK 2. PROVIDE ANALYTICAL SUPPORT IN EVALUATING RELEASES OF CERCLA
HAZARDOUS SUBSTANCES AND CLASSES OF FACILITIES SUBJECT TO CERCLA 108(B)
FINANCIAL ASSURANCE (TASK 2 (REGULATORY SUPPORT) OF CONTRACT-LEVEL

SOW)

The contractor shall assist EPA in analyzing the quantities, types, and hazard scoring of releases
of CERCLA hazardous substances or generated/managed hazardous wastes containing CERCLA
hazardous substances -- by facilities in classes being considered for coverage under CERCLA
108(b) financial assurance requirements. EPA may need this analytical support to further refine
the classes of facilities that should be subject to the CERCLA 108(b) financial assurance
requirements, develop issue papers and reports, prepare briefings, address public comments or
prepare docket materials substantiating the nomination of additional classes of facilities for
regulation, and develop maps. As needed, the EPA TOCOR will issue a technical directive for
these analytical support efforts. For purposes of preparing the work plan cost estimate, the
contractor shall assume 100 hours for this task.




DELIVERABLES - DUE DATES
Data Analyses As specified in a technical directive
Issue Papers As specified in a technical directive
Briefings As specified in a technical directive
Maps As specified in a technical directive
Docket Materials As specified in a technical directive

TASK 3. PROVIDE SUPPORT FOR COLLECTING AND ANALYZING NON- NPL RELEASES
OF CERCLA HAZARDOUS SUBSTANCES AT FACILITIES IN INDUSTRY SECTORS BEING
CONSIDERED FOR CERCLA 108(B) FINANCIAL ASSURANCE REQUIREMENTS

(TASK 1 (PROGRAM SPECIFIC SUPPORT) OF CONTRACT-LEVEL SOW)

Using, as a starting point, the data (to be provided by the EPA TOCOR) that already has been
collected under a previous work assignment, the contractor shall provide support to EPA in
further collecting and analyzing additional information regarding non-NPL releases of CERCLA
hazardous substances by facilities in the Petroleum and Coal Products Manufacturing (NAICS
324) and Chemical Manufacturing (NAICS Code 325) sectors.

Subtask 1: Develop Plan for Identifying and Collecting Data regarding Non-NPL Releases of
CERCLA Hazardous Substances by Facilities in Each Sector

The contractor shall develop a plan, for approval by the EPA TOCOR, to gather information
concerning non-NPL cleanup actions associated with the release of CERCLA hazardous
substances by facilities in NAICS Codes 324 and 325. The contractor shall include available
sources of information on relevant incidents of non-NPL releases of CERCLA hazardous
substances, using national EPA data bases maintained for the CERCLA, RCRA, and
enforcement programs, including removals, RCRA Corrective Actions (2020 universe of
facilities), serious permit violations, as well as State clean-up and remediation programs.

For each industry sector, EPA is seeking the following information:

1) Where is the site located? (State, then county, then nearest city/town, latitude and longitude)
2) Size information (as relevant to the industry and as available)

3) Types of activities occurred or are occurring at this site

4) NAICS code (preferably six-digit) of the facility at the time of the release.

5) Period during which site engaged in activities that classified it as being in the designated
NAICS code; Start/Finish (year, or if not known, approximate decade)

6) Is the site still operational?

7) Description of contamination (onsite, beyond site boundaries)

8) Period during which other activities that contributed to contamination occurred at the site.
9) Trends concerning the extent over time that facilities within each of the 6-digit NAICS codes
in these sectors, released CERCLA hazardous substances.

10) What activities contributed to contamination on the Site?

11) Where is the contamination (soil, groundwater, sediments, other)?

12) Which contaminants were identified in the Remedial Investigation?
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13) Which contaminants were evaluated in the human health risk assessment? Include ecological
risk assessment (if any)?

14) For the contaminants evaluated in the human health and/or ecological risk assessment, and
found to be above a health benchmark level, was a particular process/waste exclusively
responsible for the contamination?

15) For the contaminants evaluated in the human health and/or ecological risk assessment, and
found to be above a health benchmark level, what were the concentration levels of the
contamination in each environmental media, i.e., ground water, surface water, air, soil etc.?
-16) For the contaminants evaluated in the human health and/or ecological risk assessment, and
found to be above a health benchmark level, what were the exposure pathways and exposure
routes considered? ‘ '

17) For the contaminants evaluated in the human health and/or ecological risk assessment, and
found to be above a health benchmark level, which ones were addressed by the selected
remedy(ies) documented by the clean up oversight authority?

18) What quantities of each environmental media (soil, groundwater, surface water, sediment)
were required to be remediated according to the selected remedy(ies) documented by the clean
up oversight authority and what was the timeframe?

19) How much money has been spent at each site for cleanup and removal actions?

20) At what phase of completion is the site (for remediation)?

21) Was the facility a generator and/or a TSD?

22) Who funded the remediation?

23) Was there any form of Financial Assurance in existence at time of release?

Taking into consideration the above information needs, the contractor’ plan shall include:
e A data collection protocol for reviewing release incidents taking into account the
availability and logistics of gathering useful data.
Screening criteria to determine which release incidents will be evaluated.
e A checklist to ensure that all relevant information is being sought and those data
collection activities are being performed consistently.

DELIVERABLES DUE DATES

Develop draft Plan for Identifying and Collecting | Within 15 working days of receiving this Task
Data regarding non-NPL Releases Order

Develop final Plan for Identifying and Collecting Within 5 working days of receiving TOCOR
Data regarding non-NPL Releases approval of the draft Plan :

Subtask 2: Conduct review of potential data sources

Using the Plan approved by the TOCOR under Subtask 1, the contractor shall conduct a review
of potential data sources for relevant incidents of non-NPL releases of CERCLA hazardous
substances. As part of this effort, the contractor shall determine which states, including states
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above and beyond those previously evaluated under a previous contract, have the highest
concentration of facilities in each of the sectors as defined by NAICS codes 324 and 325. Ata
minimum, the contractor shall consider the following states: California, Florida, Georgia,
Illinois, Indiana, Louisiana, New Jersey, Ohio, Oklahoma, Pennsylvania, and Texas. The
contractor shall also include information about significant compliance violations and
environmental impacts by facilities within these industry sectors (if such information is readily
available from national EPA databases reviewed) in order to help identify where the most
significant problems may exist.

To the extent feasible, the contractor shall identify and collect this information by relying on
readily available information from literature searches and from national EPA databases.
However, EPA believes direct communication with staff in the States and EPA Regions will be
required, in some cases, to most efficiently and effectively identify and collect this information.
The contractor shall identify the states and Regions in which staff likely will need to be directly
contacted to obtain the desired information. Given budget constraints, trips by the contractor to
the Regions/States to obtain these data are not feasible. The contractor shall prepare a memo for
the EPA TOCOR that summarizes its findings regarding which potential data sources provide the
most effective and efficient means of collecting this information. After EPA has received and
approved the Subtask 2 memo, the EPA TOCOR will direct the contractor as to which data
sources to pursue, including the EPA Regions and states to directly contact.

EPA believes this effort should focus primarily on releases from facilities that were in operation
or that became operational after RCRA regulations went into effect in 1980. However, in the
interest of most effectively and efficiently obtaining these data, the contractor also shall assess
the approach of using the date of contamination, considering the first reference to site
contamination in any of the following sources:

CA 725 reports

CA 750 reports

CERCLIS Public Access Database

RCRA Corrective Action Site Progress Profile.

DELIVERABLES DUE DATES

Develop Memo Summarizing Findings re: Potential | Within 15 working days of receiving TOCOR
Data Sources and Rankings approval of Plan under Subtask 1

Subtask 3. Gather Information for Analyzing and Characterizing non-NPL Releases of CERCLA
Hazardous Substances

Using the approved data collection protocol from Subtask 1 and the data sources approved in
Subtask 2, the contractor shall proceed to gather the desired information. The contractor shall
gather and organize these data for entry into the Subtask 4 Access database.




DELIVERABLES DUE DATES

Develop Memo Summarizing Success in Gathering | Within 60 working days of receiving TOCOR
Information for each Industry Sector approval to proceed with Subtask 3

Subtask 4. Provide Support in Developing Database for non-NPL Releases

The contractor shall provide support to EPA in developing a database (in Microsoft Access) that
EPA will use for evaluating non-NPL releases of CERCLA hazardous substances by facilities in
classes being considered for CERCLA 108(b) financial responsibility requirements. The
contractor shall organize the data to facilitate analyses by CERCLA hazardous substance,
industry (6-digit NAICS Code), location, and facility type. The contractor shall confer with the
EPA TOCOR regarding the overall framework of the Access database and the appropriate data
fields to include in the database (e.g., items on the checklist of desired information).

DELIVERABLES DUE DATES

Develop draft Access database Within 10 working days of completing the data
gathering effort in Subtask 3

Develop final Access database Within 10 working days of receiving TOCOR
approval of draft Access database

Subtask 5: Develop Report about Non-NPL Releases for Each Sector

The contractor shall prepare a draft report summarizing the findings about releases of CERCLA
hazardous substances by facilities in each industry sector within the specific states that meet the
screening criteria. After receiving comments from the EPA TOCOR, the contractor shall modify
the draft report per EPA’s comments, as appropriate, and prepare a final report. The final report
will be of sufficient detail, organized, and properly documented, for potential submission to the
public docket in support of eventual rulemaking.

DELIVERABLES DUE DATES
| Within 10 working days of completing Subtask 3
Develop draft Report
Within 5 working days of receiving TOCOR
Develop final Report approval of draft Report

Subtask 6. Provide Analytical Support in Evaluating Non-NPL Releases of CERCLA
Hazardous Substances

The contractor shall assist EPA in analyzing the quantities and types of non-NPL releases of
CERCLA hazardous substances by facilities in classes being considered for coverage under
CERCLA 108(b) financial responsibility requirements. EPA may need this analytical support to
further refine the classes of facilities that should be proposed for the CERCLA 108(b) financial
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responsibility requirements develop issue papers and reports, prepare briefings, and address
public comments to upcoming FR notices, prepare docket materials substantiating the
nomination of additional classes of facilities for regulation, and develop maps. As needed, the
EPA TOCOR will issue a technical directive for these analytical support efforts. For purposes of
preparing the cost estimate, the contractor shall assume 150 hours for this task.

DELIVERABLES , DUE DATES
Provide support for Data Analyses As specified in a technical directive
Assist in Developing Issue Papers As specified in a technical directive
Provide Support in developing Briefings As specified in a technical directive
Develop Maps As specified in a technical directive
Provide support in preparing Docket Materials | As specified in a technical directive

The following additional terms and conditions are requirements of this task order:

TECHNICAL DIRECTION

In accordance with EPAAR 1552.237-71-Technical Direction, the Task Order Contracting
Officer’s Representative (TOCOR) will provide Technical Direction during performance of this
task order. Technical direction includes:

(1) Instruction to the contractor that approves approaches, solutions, designs, or refinements;
fills in details; completes the general description of work; shifts emphasis among work
areas or tasks; and

(2) Evaluation and acceptance of reports or other deliverables.

Technical Direction must be within the scope of the contract-level SOW. The TOCOR does not
have the authority to issue Technical Direction which:

(1) Requires additional work outside the scope of the contract or task order;

(2) Constitutes a change as defined in the "Changes" clause;

(3) Causes an increase or decrease in the estimated cost of the contract or task order

(4) Alters the period of performance of the contract or task order; or

(5) Changes any of the other express terms or conditions of the contract or task order.

Technical Direction will be issued in writing by the TOCOR, or confirmed by the TOCOR in
writing within five (5) calendar days after oral issuance.

QUALITY ASSURANCE

Performance under this task order requires the contractor to prepare a Quality Assurance Project
Plan (QAPP) to be included as part of the task order. The contractor shall submit a QAPP with
its proposal in accordance with EPA Requirements for Quality Assurance Project Plans (QA/R-
5) found here: http://www.epa.gov/QUALITY/qs-docs/r5-final.pdf. The contractor’s QAPP
must be approved by the Task Order Contracting Officer’s Representative (TOCOR) and Quality
Assurance Manager before task order award. Following approval of the contractor’s QAPP, the

contractor shall perform all tasks under this task order in accordance with the quality standards
established in the QAPP.




COMMUNICATIONS PRODUCTS

Performance under this task order requires the contractor to develop deliverables that are
considered by EPA to be “Communications Products”. The contractor shall develop
Communications Products in accordance with EPA’s Policy and Implementation Guide for
Communications Product Development and Approval found here:
http://www.epa.gov/productreview/guide/index.html. Additionally, if Communications Products
require the use of EPA graphics, logos, or other identifiable materials, the Communications
Products are further subject to the standards in EPA’s Visual and Product Standards Graphics
Manual found here: http://wedcor.cor.epa.gov/pages/TIM/Visualldentity-6-19-07.pdf.

GOVERNMENT PRINTING

Performance under this task order calls for printing or duplication that exceeds the maximum
limitations described in EPAAR 1552.208-70—Printing. Any printing or duplication called for
under this task order in excess of those limits must be performed by EPA’s Print Shop or by the
Government Printing Office (GPO). The contractor shall coordinate with the Task Order
Contracting Officer’s Representative (TOCOR) on all printing or duplication to be completed by
EPA’s Print Shop or the GPO.
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1. CONTRACT ID CODE

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

See Schedule'

001 See Block 16C
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SUPERFUNDRCRA REGIONAL PROCUREMENT
OPERATIONS
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WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

ICF INCORPORATED LLC
9300 LEE HIGHWAY
FAIRFAX VA 220316050

x) 9A. AMENDMENT OF SOLICITATION NO. )

9B. DATED (SEE ITEM 11)

« |10A- MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056

EP-G115-00026

10B. DATED (SEE ITEM 13)

CODE 072648579 FACILITY CODE

01/25/2011

" 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

Ois extended, [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

ltems 8 and 15, and retumning

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

Net Increase:

$24,569.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority}) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. INITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fype of modification and authortty)
X By mutual agreement of parties

E. IMPORTANT:

Contractor Ois not, [X]is required to sign this document and return 1

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

TOPO: Bill Kline Max Expire Date: 01/24/2013

The purpose of this modification is to do the following: 1)incorporate the amended

statement of work (see four-page attachment),

2) approve the vendor's revised proposal

dated November 1, 2011, 3) extend the period of performance, 4) make administrative
changes and 5) modify the obligated amount and ceilings

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope

3. Period Of Performance End Date changed from 24-JAN-12 to 24-JAN-13

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

15B. CONTRACTOR/OFFEROR

(Signature of person authonzed to sign)

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR (48 CFR) 53.243

16C. DATE SIGNED




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-10-056/EP-G115-00026/001 2 7
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED LLC
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(A) (B) () (D) (E) (F)

4. Buyer changed from David Murphy to Marshand
Boone.

Contracting Officer changed from David Murphy to
Rayna Brown.

5. The obligated amount is hereby increased by
$24,569 from $76,599 to $101,168.00, which is
subject to the Limitation of Funds Clause.
Total Amount for this Modification: $24,924.00
New Total Obligated Amount for this Award:
$101,168.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $76,599.00 to $101,523.00

Obligated Amount for this modification: $24,569.00
Incremental Funded Amount changed from $0.00 to
$101,168.00

End Date changed from 24-JAN-12 to 24-JAN-13

CHANGES FOR DELIVERY LOCATION: HPOD PY2
Amount changed from $76,599.00 to $101,523.00

CHANGES FOR ACCOUNTING CODE:
11-TC~-31P-302DD2C-2585-HQ00BM00-1131SFP002-001
Percent changed from 100 to 75.71465

NEW ACCOUNTING CODE ADDED:
Account code:
11-T-31P-302DD2C-2585-HQ00BM00-1131SFP036-001
Beginning FiscalYear 11
Ending Fiscal Year '
Fund (Appropriation) T
Budget Organization 31P
Quantity: 0
Amount: $24,569.00
Percent: 24.28535
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

FOB: Destination
Period of Performance: 01/25/2011 to 01/24/2013

Change Item 0001 to read as follows(amount shown
Continued ..

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-10-056/EP-G115-00026/001 3 7
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(&) (B) (C) |b) (E) (F)
is the total amount):
0001 Base Period Task Order Ceiling Amount

This is a not to exceed amount. The contractor
exceeds this amount at their own risk.
Requisition No: PR-OSWER-11-00107,
PR-0OSWER-11-00892

Accounting Info:
11-TC-31P-302DD2C-2585-HQ00BM00-1131SFP002-001
BFY: 11 Fund: TC Budget Org: 31P Program (PRC):
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP002-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
11-T-31P~-302DD2C-2585-HQ00BM00~1131SFP036-001
BFY: 11 Fund: T Budget Org: 31P Program (PRC):
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP036-001

Funding Flag: Partial

Funded: $24,569.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




Statement of Work
Amendment No.1 of Task Order No. EP-G11S-00026
EPA Contract No. EP-W-10-056

Task Order Title: Maintain and Develop Comprehensive Integrated Databases and Provide Analytical

Support for Determining and Evaluating Classes of Facilities Subject to CERCLA 108(b) Financial
Assurance Requirements

Period of Performance (Original Task Order): January 25, 2011 to January 24, 2012
Period of Performance (Amended Task Order): January 25, 2012 to January 24, 2013

EPA Task Order COR: William Kline
Office of Solid Waste (5302W)
Email: kline.bill@epa.gov
Phone: (540) 341-3631
Fax: (540) 349-9181

EPA Alternative TOCOR: Peggy Vyas
' Office of Solid Waste (5302W)
Email: vyas.peggy@epa.gov
Phone: (703) 308-5477
Fax: (703) 308-8433

PURPOSE AND OBJECTIVES

As part of the ongoing effort to identify potential classes of facilities for financial assurance
under CERCLA 108(b), this amendment of the current Task Order EP-G11S-00026 addresses
the need for EPA to continue contractor support for maintaining (updating and revising) the
comprehensive databases for: 1) Hardrock Mining and 2) for the Additional Classes. These
databases integrate the data being developed within several different ORCR programs.

Description of Amendment to Task 1 (Provide Support in Developing, Revising, and
Updating Databases for Evaluating Releases, Risk, and Costs Associated with Releases of
CERCLA Hazardous Substances) (Task 1 (Program Specific Support) of Contract-level

SOW): | .

Subtask 1 — Revise/Update Existing Database for HRM Class

The contractor shall continue to provide support to EPA in revising and updating, as necessary, a
comprehensive Microsoft Access database that EPA uses for identifying and evaluating releases
of CERCLA hazardous substances and the generation of hazardous wastes by facilities in the
hardrock mining (HRM) class being considered for coverage under CERCLA 108(b) financial
assurance requirements. This Access database previously had been developed under a former
Work Assignment and subsequently updated under this Task Order. At a minimum, the
revisions and updates shall include:

e Incorporating the 2010 TRI dataset and, if available, the 2011 TRI dataset

e Incorporating the 2011 RCRA Biennial Report data, if available

1



e Changes/additions to datasets (e.g., Mine Site Information, NPL sites, expenditures, .
demographics) provided by other EPA offices and contractors working on the CERCLA
108(b) project.

e Changes that may be identified by EPA as a result of public comments, management
decisions, etc.

DELIVERABLES DUE DATES

As needed, up to two (2) re-drafts of the existing Within ten (10) working days of receiving
comprehensive Access database for the Hardrock Technical Directive (TD) from EPA TOCOR.
Mining Class, per revisions/updates specified by
EPA TOCOR

A final version of the comprehensive Access Within ten (10) working days of receiving
database for the Hardrock Mining Class, suitable Technical Directive (TD) from EPA TOCOR.
for inclusion in the Docket for the Proposed Rule.

Subtask 2 — Revise/Uﬁdate the Draft Comprehensive Integrated Access Database for Additional
Classes :

The contractor shall continue to provide support to EPA in revising and updating, as necessary, a
- comprehensive Microsoft Access database that EPA uses for identifying and evaluating releases
of CERCLA hazardous substances and the generation of hazardous wastes by facilities in the -
Additional Classes (Petroleum and Coal Products Manufacturing (NAICS 324) and Chemical
Manufacturing (NAICS Code 325) being considered for coverage under CERCLA 108(b)
financial assurance requirements. The initial draft of this Access database currently is now being
developed under this Task Order. At a minimum, EPA anticipates the revisions and updates
shall include:
e Incorporating the 2010 TRI dataset and, if available, the 2011 TRI dataset
e Incorporating the 2011 RCRA Biennial Report data, if available
e Changes/additions to datasets (e.g., Facility Information, NPL sites, expenditures,
demographics) provided by other EPA offices and contractors working on the CERCLA
108(b) project.
e Changes that may be identified by EPA as a result of public comments, management
decisions, etc.

DELIVERABLES : DUE DATES

As needed, up to two (2) re-drafts of the Within ten (10) working days of receiving
comprehensive Access database for the Additional | Technical Directive (TD) from EPA TOCOR.
Classes now being developed, per revisions/updates
specified by EPA TOCOR
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PAGE OF PAGES
1| 7

1. CONTRACT ID CODE

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
002 See Block 16C PR-OSWER-12-00083

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than item 6) CODE ISRRPOD
SRRPOD SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
SUPERFUNDRCRA REGIONAL PROCUREMENT
OPERATIONS

1200 PENNSYLVANIA AVE NW
WASHINGTON DC 20460

US ENVIRONMENTAL PROTECTION AGENCY
SUPERFUNDRCRA REGIONAL PROCUREMENT
OPERATIONS

1200 PENNSYLVANIA AVE NW
WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.

ICF INCORPORATED LLC

9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)

FAIRFAX VA 220316050

% |19A- MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056

EP-G115-00026

10B. DATED (SEE ITEM 13)
FACILITY CODE 01/25/2011

CODE 072648579

1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
{tems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED iNTO PURSUANT TO AUTHORITY OF:

D. OTHER (Speciy type of modification and authoriy)
X By Mutual Agreement of Parties

E.IMPORTANT: Contractor Oisnot,  [X]is required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter whers feasible.)
DUNS Number: 072648579
The purpose of this modification is for the following:

(1) cancel modification no. 001 in it's entirety based on confirmation by the Contractor
that no work effort under modification no. 001 had commenced and no cost were incurred:
(2) incorporate the amended statement of work (see 4-page attachment);

(3) approve the contractor's revised proposal dated November 1, 2011;

(4) extend the period of performance;

(5) make administrative changes; and

(6) modify the obligated amount and ceilings.

TOPO: Bill Kline Max Expire Date: 01/24/2013

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
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PAGE OF

7

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED LLC

ITEM NO.
0:]

SUPPLIES/SERVICES
(B)

QUANTITY JUNIT

(C)

(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

LIST OF CHANGES:

Reason for Modification : Other Administrative
Action ’

CHANGES .FOR LINE ITEM NUMBER: 1

CHANGES FOR ACCOUNTING CODE:
11-T-31P-302DD2C-2585-HQ00BM00-1131SFP036-001

‘Amount changed from $24,569.00 to $0.00

NEW ACCOUNTING CODE ADDED:

Account code:
12~-T~75F-303DD2-2585-HQ00BM00-1275F15001-001
Beginning FiscalYear 12

Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 75F

Quantity: O

Amount: $24,569.00

Percent: 24.20043

Payment Address:

RTP Finance Center

US Environmental Protection Agency

RTP-Finance Center (D143-02)

109 TW Alexander Drive

Durham NC 27711

FOB: Destination

Period of Performance: 01/25/2011 to 01/24/2013

Change Item 0001 to read as follows(amount shown
is the total amount):

Base Period Task Order Ceiling Amount

This is a not to exceed amount. The contractor
exceeds this amount at their own risk.

Accounting Info:
11-TC-31P-302DD2C-2585~-HQ00BM00-1131SFP002-001
BFY: 11 Fund: TC Budget Org: 31P Program {PRC):
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP002-001

Funding Flag: Partial

Funded: $0.00

Accounting Info:
11-T-31P-302DD2C-2585-HQ00BM00-1131SFP036-001
BFY: 11 Fund: T Budget Org: 31P Program (PRC):
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP036-001

Continued .

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(2) (B) ) | (E) (F)

Funding Flag: Partial
Funded: -$24,569.00
Accounting Info:

12-T-75F-303DD2-2585-HQ00BM00-1275F15001~-001 BFY:

12 Fund: T Budget Org: 75F Program (PRC): 303DD2

Budget (BOC): 2585 Job #: HQOOBMOO DCN - Line ID:

1275F15001-001

Funding Flag: Partial

Funded: $24,569.00

(4) The period of performance end date changed
from January 24, 2012 to January 24, 2013.

(5) The Buyer changed from David Murphy to
Marshand Boone. The Contracting Officer changed
from David Murphy to Rayna Brown.

(6) The obligated amount is hereby increased by
$24,569 from $76,599.00 to $101,168.00, which is
subject to the Limitation of Funds clause. The
task order ceiling is hereby changed from
$76,599.00 to $101,523.00.

All other terms and conditions remain unchanged.

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1] 1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE ) 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 See Block 16C
6. ISSUED BY CODE [SRRPOD . 7. ADMINISTERED BY (/f other than Item 6} CODE ]SRRPOD
SRRPOD SRRPOD )
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY
SUPERFUNDRCRA REGIONAL PROCUREMENT SUPERFUNDRCRA REGIONAL PROCUREMENT
OPERATIONS OPERATIONS
1200 PENNSYLVANIA AVE NW 1200 PENNSYLVANIA AVE NW
WASHINGTON DC 20460 WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ICF INCORPORATED LLC
0300 LEE HIGHWAY 98B. DATED (SEE ITEM 11)
FAIRFAX VA 220316050
x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-10-056

EP-G115-00026

10B. DATED (SEE ITEM 13)
CODE 072648579 |FAC|L|TYCODE 01/25/2011

T1. TRIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X By Mutual Agreement of Parties

D. OTHER (Speciy type of modification and authority)

E. IMPORTANT: Contractor Ois not, [X]is required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579
Task Order Title: Database Maintenance and Analytical Support for Determining and
Evaluating Classes of Facilities Subject to CERCLA 108(b) Financial Assurance Requirements

The purpose of this no cost bilateral modification is to extend the period of performance.
The performance end date is hereby changed to February 4, 2013.

All other terms and conditions remains unchanged and in full force and effect.

TOPO: Bill Kline Max Expire Date: 02/04/2013
Period of Performance: 01/25/2011 to 02/04/2013

Except as provided herein, all terms and conditions of the document referenced in ftem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
of person ized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

PAGE OF PAGES
1| 2

1. CONTRACT ID CODE

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4_REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (I applicable)
004 02/04/2013

6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE [SRRPOD
SRRPOD SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
SUPERFUNDRCRA REGIONAL PROCUREMENT
OPERATIONS

US ENVIRONMENTAL PROTECTION AGENCY
SUPERFUNDRCRA REGIONAL PROCUREMENT
OPERATIONS

1200 PENNSYLVANIA AVE NW 1200 PENNSYLVANIA AVE NW
WASHINGTON DC 20460 WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.

ICF INCORPORATED LLC

9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)

FAIRFAX VA 220316050

% |19A MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-056

EP-G115-00026

10B. DATED (SEE ITEM 13)
01/25/2011

CODE 072648579 FACILITY CODE

1. THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[OJThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or () By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 15 ENTERED INTO PURSUANT TO AUTHORITY OF
X By Mutual Agreement of Parties

D. OTHER (Speciy fype of modification and authoriy)

E. IMPORTANT: Contractor Ois not. [X)is required to sign this document and returmn 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579
Task Order Title: Database Maintenance and Analytical Support for Determining and
Evaluating Classes of Facilities Subject to CERCLA 108(b) Financial Assurance Requirements

The purpose of this no cost bilateral modification is to extend the period of performance.
The performance end date is hereby changed to February 28, 2013.

All other terms and conditions remains unchanged and in full force and effect.
TOPO: Bill Kline Max Expire Date: 02/28/2013

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Rayna Brown

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED

02/04/2013

(Signature of Contracting Officer)

(Signature of person authorized to sign)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-10-056/EP-G115-00026/004 2 2
NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) (C) (D) (E) (F)

LIST OF CHANGES:
Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
04-FEB-13 to 28-FEB-13

Maximum Potential Expiration Date changed to
02/28/2013
Period of Performance: 01/25/2011 to 02/28/2013

|
\
|
NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE PAGE OF PAGES

1 6
2. AMENOMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
005 See Block 16C PR-OSWER-13-00133
6.I1SSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE I SRRPOD
SRRPOD SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY US ENVIRONMENTAL PROTECTION AGENCY
SUPERFUNDRCRA REGIONAL PROCUREMENT SUPERFUNDRCRA REGIONAL PROCUREMENT
OPERATIONS OPERATIONS
1200 PENNSYLVANIA AVE NW - 1200 PENNSYLVANIA AVE NW
WASHINGTON DC 20460 WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Coda) x) 9A. AMENDMENT OF SOLICITATION NO.
ICF INCORPORATED LLC
0300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)
FATRFAX VA 220316050
x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-10-056

EP-G11S-00026

10B. DATED (SEE ITEM 13)
CODE 072648579 FACILITY CODE 01/25/2011

1. THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers . [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $14,762.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in payingd office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X By Mutual Agreement of Parties

D. OTHER (Specify type of modification and authorty)

E. IMPORTANT: Contractor . is not. [xJis required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

Task Order Title: Database Maintenance and Analytical Support for Determining and
Evaluating Classes of Facilities Subject to CERCLA 108(b) Financial Assurance Requirements

The purpose of this bilateral modification is to:

1) To incoporated the revised Statement of Work (SOW) dated January 15, 2013 (2 pages):
2) To approve the Contractor's revised proposal dated February 1, 2013 in the amount of
$19,988.00 based on the revised SOW herein;

3) To modify the obligation/funding ceiling;

4) To modify the total task order ceiling; and

Continued ...
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NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED LLC
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A7) (B) (C) D) (E) (F)

5) To extend the period of performance.

The obligated ceiling is hereby increased by
$14,762.00, from $101,168.00 to $115,930.00,
which the Contractor is not authorized to exceed.
The Contractor exceeds this amount at its own
risk. .This task order is hereby incrementally
funded.

The task order ceiling is hereby increased by
$19,988.00 and changed from $101,523.00 to
$121,511.00.

All other terms and conditions remains unchanged
and in full force and effect.
TOPO: Bill Kline Max Expire Date: 01/24/2014

LIST OF CHANGES:
Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
28-FEB-13 to 24-JAN-14

Total Amount for this Modification: $19,988.00
New Total Amount for this Version: $121,511.00
New Total Amount for this Award: $121,511.00
Obligated Amount for this Modification: $14,762.00
New Total Obligated Amount for this Award:
$115,930.00

Incremental Funded Amount changed: from
$101,168.00 to $115,930.00

Maximum Potential Expiration Date changed to
01/24/2014

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $101,523.00 to $121,511.00

Obligated Amount for this modification: $14,762.00
Incremental Funded Amount changed from
$101,168.00 to $115,930.00

End Date changed from 24-JAN-13 to 24-JAN-14

CHANGES FOR DELIVERY LOCATION: HPOD PY2
Amount changed from $101,523.00 to $121,511.00

NEW ACCOUNTING CODE ADDED:
Account code:
Continued ...
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NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED LLC
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (€) (D) (E) (F)
13-T-31P-303DD2-2585-HQO00BM00-1331SFP005-001
Beginning FiscalYear 13
Ending Fiscal Year
Fund (Appropriation) T
Budget Organization 31P
Quantity: O
Amount: $14,762.00
Percent: 12.14869
Subject To Funding: N
Payment Address:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 01/25/2011 to 01/24/2014
Change Item 0001 to read as follows(amount shown
is the total amount):
0001 Base Period Task Order Ceiling Amount

This is a not to exceed amount. The contractor
exceeds this amount at their own risk.

Accounting Info:
11-TC-31P-302DDP2C-2585-HQ00BM00-1131SFP002-001
BFY: 11 Fund: TC Budget Org: 31P Program (PRC):
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP002-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
11-T-31P-302DD2C-2585-HQ00BM00-1131SFP036-001
BFY: 11 Fund: T Budget Org: 31P Program (PRC):
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP036-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:

12-T-75F-303DD2-2585-HQ00BM00-1275F15001-001 BFY:

12 Fund: T Budget Org: 75F Program (PRC): 303DD2

Budget (BOC): 2585 Job #: HQOOBMOO DCN - Line ID:

1275F15001~001

Funding Flag: Complete
Funded: $0.00
Accounting Info:
Continued ...
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NAME OF OFFEROR CR CONTRACTOR
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ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) [(D) (E) (F)

13-T-31P-303DD2-2585-HQ00BM00~-1331SFP005-001 BFY:
13 Fund: T Budget Org: 31P Program {(PRC): 303DD2
Budget (BOC): 2585 Job #: HQOOBMOO DCN - Line ID:
1331SFP005-001

Funding Flag: Complete

Funded: $14,762.00
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1] 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
006 See Block 16C
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
SUPERFUNDRCRA REGIONAL PROCUREMENT
OPERATIONS
1200 PENNSYLVANIA AVE NW
WASHINGTON DC 20460 .
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) {x) 9A. AMENDMENT OF SOLICITATION NO.
ICF INCORPORATED LLC
9300 LEE HIGHWAY 9B. DATED (SEE ITEM 11)
FAIRFAX VA 220316050
x 10A. MODIFICATION OF CONTRACT/CRDER NO.

EP-W-10-056

EP-G115-00026

10B. DATED (SEE ITEM 13}
CODE 072648579 FACILITY CODE 01/25/2011

1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
) The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [lis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

X ORDER NO. IN ITEM 10A.
FAR 52.243-3 Changes--Time-and-Materials or Labor Hours (SEP 2000)

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X By Mutual Agreement of Parties

—D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Ois not. [x]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 072648579

Task Order Title: Database Maintenance and Analytical Support for Determining and
Evaluating Classes of Facilities Subject to CERCLA 108(b) Financial Assurance Requirements

TOPO: Bill Kline Max Expire Date: 01/25/2015

The purpose of this bilateral modification is to:

1) Incoproprate the statement of work (2 pages) dated December 20, 2013;

2) Approve the contractor's proposal dated January 6, 2014 in the amount of $4,119.00;
3) Extend the period of performance of this task order; and

4) Modify the total task order ceiling price.

Continued ...
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CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
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PAGE OF

5

NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED LLC

ITEM NO.
(a)

SUPPLIES/SERVICES
(B)

QUANTITY UNIT

(€)

(D)

UNIT PRICE
(E)

AMOUNT
(F)

0001

The period of performance of this task order is
hereby extended until January 25, 2015. This
extension is due to Government-caused delays.

The total ceiling price for this task order is
hereby increased by $4,119.00, from $121,511.00
to $125,630.00. This task order is incrementally
funded.

This task order is for severable services.
Contractor's Statement of Release:

In consideration of the modification agreed to
herein as complete equitable adjustments for the
Contractor's January 6, 2014, proposal response
which serves as a "proposal for adjustment," the
Contractor hereby releases the Government from
any and all liability under this contract for
further equitable adjustments attributable to
such facts or circumstances giving rise to the
"proposal for adjustment."

All other terms and conditions remain unchanged.
LIST OF CHANGES: .

Reason for Modification : Change Order

Period Of Performance End Date changed from
2014-01-24 to 2015-01-25

New Total Amount for this Award: $125,630.00
Maximum Potential Expiration Date changed to
01/25/2015

Total Amount changed

from $121,511.00 to $125,630.00

CHANGES FOR DELIVERY LOCATION: HPOD PY2
Amount changed from $121,511.00 to $125,630.00

FOB: Destination
Period of Performance: 01/25/2011 to 01/25/2015

Change Item 0001 to read as follows(amount shown
is the total amount):

Base Period Task Order Ceiling Amount

This is a not to exceed amount. The contractor
exceeds this amount at their own risk.

Accounting Info:
11-TC-31P-302DD2C~-2585-HQ00BM00~1131SFP002-001
Continued ...
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NAME OF OFFEROR OR CONTRACTOR
ICF INCORPORATED LLC
ITEMNO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
() (B) (C) |[D) (E) (F)

BFY: 11 Fund: TC Budget Org: 31P Program (PRC):
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP002-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:
11-T-31P-302DD2C-2585-HQ00BM00-1131SFP036-001
BFY: 11 Fund: T Budget Org: 31P Program (PRC):
302DD2C Budget (BOC): 2585 Job #: HQOOBMOO DCN -
Line ID: 1131SFP036-001

Funding Flag: Complete

Funded: $0.00

Accounting Info:

12-T-75F-303DD2-2585~-HQ00BM00-1275F15001-001 BFY:

12 Fund: T Budget Org: 75F Program (PRC): 303DD2

Budget (BOC): 2585 Job #: HQOOBMOO DCN - Line ID:

1275F15001-001

Funding Flag: Complete
Funded: $0.00

Accounting Info: .

13-T-31P-303DD2-2585-HQ00BM00-1331SFP005-001 BFY:

13 Fund: T Budget Org: 31P Program (PRC): 303DD2

Budget (BOC): 2585 Job #: HQOOBMOO DCN - Line ID:

1331SFP005-001
Funding Flag: Complete
Funded: $0.00
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